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STATE OF TENNESSEE 
Department of General Services 

REQUEST FOR PROPOSALS # SBC 460/000-06-2015 
AMENDMENT # 3 
FOR ELECTRIC GENERATING EQUIPMENT LEASE 

DATE:  10/30/2015 
 
RFP # SBC 460/000-06-2015 IS AMENDED AS FOLLOWS: 
 
 
1. This RFP Schedule of Events updates and confirms scheduled RFP dates.  Any event, time, or 

date containing revised or new text is highlighted. 
 

EVENT 
 

TIME  

(central time 
zone) 

DATE 

 

1. RFP Issued  September 24, 2015 

2. Disability Accommodation Request Deadline 2:00 p.m. September 28, 2015 

3. Pre-response Conference 10:00 a.m. September 30, 2015 

4. Notice of Intent to Respond Deadline 2:00 p.m. September 30, 2015 

5. Site Visits  
October 1, 2015 – October 

9, 2015 

6. Written “Questions & Comments” Deadline 2:00 p.m. October 16, 2015 

7. State Response to Written “Questions & 
Comments.” 

        October 30, 2015 
 

8. Deadline for Respondents to submit revised Pro 
Forma Lease, Sections C.3.(b) and D.5., 
language. 

 November 6, 2015 

9. State’s Response to Respondents’ request for 
revised Pro Forma Lease, Sections C.3.(b) and 
D.5., language. 

 November 10, 2015 

10. Response Deadline  2:00 p.m.  November 17, 2015  
 

11. State Schedules Respondent Oral Presentation 
(at the State’s discretion) 

 
 
     November 18, 2015  

 

12. Respondent Oral Presentation (at the State’s 
Discretion) 

TBD 
 
     November 23 - 24, 
                2015  

 

13. State Completion of Technical Response 
Evaluations  

 
 
     November 30, 2015  
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14. State Opening & Scoring of Cost Proposals   
 
      December 1, 2015  

 

15. Negotiations (at the State’s discretion)  
 
 November 2 - December  
                4, 2015  

 

16. State Notice of Intent to Award Released and 
RFP Files Opened for Public Inspection 

 
 
     December 7, 2015 

 

17. End of Open File Period  December 14, 2015  

18. State Building Commission Sought Approval         December 17, 2015  

19. State Sends Lease to Lessor for Signature          December 23, 2015  

20. Lessor Signature Deadline  December 30, 2015  

 
2. State responses to questions and comments in the table below amend and clarify this RFP. 
 

Any restatement of RFP text in the Question/Comment column shall NOT be construed as a change 
in the actual wording of the RFP document. 
 

QUESTION / COMMENT STATE RESPONSE 

1  
Attachment 6, System Specification, Islanding: 
several of the requirements in this section 
would require energy storage and a 
bidirectional inverter.  Is this the intent of this 
spec?  Or is the requirement that whatever 
grid tied PV inverters are used have the ability 
to be used in an energy storage based 
microgrid at a later date?  Please elaborate 
further on what the requirement is and what is 
expected.  This has a significant impact on the 
structure of the design and quote provided for 
construction and interconnection.    

Please see revised Attachment 6 of the Pro Forma 
Lease for Islanding capability requirements.  
Respondents are not expected to provide Islanding 
or battery storage if awarded the Equipment Lease. 
The awarded Respondent is expected to provide a 
system that is capable of Islanding at a future date 
without substantial modification to the Equipment, 
e.g., having to change out inverters, transformers, 
etc.  

2  
Confirm that the required AC energy at 
delivery point will be a guaranteed minimum 
load at each property.  This will be required to 
run financials.     

The required AC Energy at Delivery Point will not be 
a guaranteed minimum load. It is a target that is 
intended to be the maximum nameplate rating of 
the system, which contemplates equipment 
efficiencies and line losses. The required AC 
Energy at Delivery Point will be based on historical 
demand charges incurred at the facility. 

3  
If available, provided detailed historical load 
profiles for each site. 

The State does not have detailed historical load 
profiles for each Site. Respondents are responsible 
for their own assumptions based on the information 
provided by the State and any additional due 
diligence the Respondents feel is needed in order to 
respond to this RFP. 

4  
If available, please provide electrical 1-lines for 
all sites. 

The State has very limited electrical line drawings, 
which will be made available to all respondents who 
have submitted an intent to propose.  The State 
disclaims the completeness, accuracy, or adequacy 
of the drawings for the Respondents’ 
purposes.  Each Respondent is solely responsible 
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QUESTION / COMMENT STATE RESPONSE 

for verifying the information provided by the State or 
seeking additional information or performing 
additional due diligence needed by the Respondent 
to respond to the RFP. 

5  
Verify acceptability of overhead primary, 
and/or limits on same, or can underground 
connections can be used in the alternative. 

Underground connections are required, unless 
specifically noted otherwise on the revised 
Attachment 3.1 Site and Delivery Point Locations.  

6  
Provide the generator, ATS, and transformer 
specs so that proper design can be completed.  
Please verify which sites have generators and 
also which sites should have islanding built 
into the design model. 
 

The State does not have generator, ATS, or 
transformer specs. See Question 1 regarding 
Islanding. 

7  
Porter Lab:  Please verify neighborhood 
acceptance/approval of the west field, or if tall 
privacy fence might suffice to satisfy zoning 
approval. 

The State has confirmed that the west field will not 
be used for system installation. The Site location 
map has been updated to reflect the unavailability 
of the west field, which is set forth in revised 
Attachment 3.1 Site and Delivery Point Locations. 

8  
Please provide any specifications, or limits, 
that State will place that are contrary to current 
accepted Electrical codes and standards as 
endorsed by the industry and in compliance 
with State code. 
 

The State will not place any additional restrictions 
beyond current applicable State Code.  

9  
Please provide setback and easement 
requirements to follow taking into 
consideration any local government codes, 
easements, and any special set back 
requirements dictated by the specific site, 
including but not limited to roads, buildings, 
fences, etc. 
 

See RFP Amendment 2, Attachment 3.1 for specific 
site information.  The State is not subject to local 
zoning ordinances.  With respect to access and use 
rights, the awarded Respondent will be given 
access and use rights under the Pro Forma Lease.   

10  
Please identify meter and tie in locations at all 
sites. 

Meter and delivery point locations for reference 
have been denoted on the revised Attachment 3.1 
Site and Delivery Point Locations.  The awarded 
Respondent will be required to field verify meter and 
tie in locations at each site. 

11  
May we lower the minimum height below the 
current 10' requirement?  Prisons will require 
an 8' fence with razor wire, so "hiding" should 
not be a problem. Post length has a significant 
impact on overall project costs. 

See RFP Amendment 2, Pro Forma Lease, Section 
A.3.b.(ii) and Pro Forma Lease Attachment 6. The 
10’ fence requirement around pad mounted BOS 
has been modified. The minimum fence 
requirement around the entire Equipment 
installation will be a 6’ fence with 3 strands of 
barbed wire. 

12  
Based on the provided site plans and info 
provided at the site visits, more defined use 
area will need to be provided.  We will use our 
best assumption to place PV in acceptable 
areas, but a scaled use area will need to be 
provided prior to a final design being 
completed.  At the various site visits, the 
guidance from the State seemed to indicate 
some flexibility on location and ultimate size of 

Site plans have been revised in Attachment 3.1 Site 
and Delivery Point Locations showing acceptable 
locations and general area needed for installation. 
The awarded Respondent will be expected to 
provide Site surveys as part of the project design. 
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QUESTION / COMMENT STATE RESPONSE 

the system with the true driving factor being 
output over location.  Please provide of 
specific lists of the sites that are limited in site 
location and provide via survey ( and AutoCAD 
where available) more specific site locations 
and area (square feet) of site available. 
 

13  
Provide as-built drawings showing sewer, gas, 
fiber, etc., and verify required easement sizes 
on private property. 

The State has very limited site plans showing utility 
locations, which to all respondents who have 
submitted an intent to propose.  The State disclaims 
the completeness, accuracy, or adequacy of the 
drawings for the Respondents’ purposes.  Each 
Respondent is solely responsible for verifying the 
information provided by the State or seeking 
additional information or performing additional due 
diligence needed by the Respondent to respond to 
the RFP   

14  
Provide topo, or at least flood plains. May be 
shown on the surveys requested above. 

FEMA flood plain information is publicly available. 
The awarded Respondent is responsible for 
determining the suitability of all Site conditions. 

15  
We need clarification on ability to submit 
alternatives or substitutions. The State was  
quite clear in the pre-solicitation mtg that no 
alternative proposals would be allowed but 
much on-site conversations talked about 
alternative solutions. Will alternative business 
models be considered and what would the 
process be for submitting alternative 
solutions? 
 

No, alternative business models will not be 
considered by the State. Please see Section 3.3.3 
of the RFP.  Alternative business models proposed 
by Respondents will be deemed by the State to be 
a counteroffer and the response being deemed non-
responsive. 

16  
What modifications would the State accept to 
the currently defined termination clauses 
under the lease?  The current termination 
clauses, including the termination for 
convenience will cause a situation whereby it 
will be nearly impossible to secure financing 
as the risk is too great that the State could 
terminate the contract at any time.  There are 
alternative solutions that may allow the State 
to have termination rights but would permit the 
investor to mitigate risk, etc.  Would the State 
accept possible alternative solutions to 
consider? 

Without obligation, the State is amenable to 
considering a mutually agreed upon extension of its 
right to terminate for convenience.  The Pro Forma 
Lease currently provides that the State’s right to 
terminate for convenience may not be exercised by 
the State until after the sixth year of the Term.  
While the State feels that limiting its right to 
terminate for convenience until after the sixth year 
of the term is fair to an awarded Respondent, the 
State will nonetheless entertain suggested 
revisions.  Respondents wishing to propose 
revisions to Section D.5. of the Pro Forma Lease 
may do so if they send them in writing to the State 
by the time prescribed in the RFP Amendment 3, 
Schedule of Events. Based on the responses it 
receives, the State will respond with a revised Pro 
Forma Lease by the time prescribed in the 
Schedule of Events. 

 

17  
Please list any sites that have been dropped 
from the initial list as provided. 

The State has removed the Tennessee School for 
the Deaf from the Site list. Please see the revised 
Attachment 3.1 Site and Delivery Point Locations. 
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QUESTION / COMMENT STATE RESPONSE 

18  
Would the State reconsider the business 
model to accept a Capital Lease whereby the 
State would own the system under a Capital 
Lease structure and the State could receive 
tax-exempt financing rather than the current 
structure where the investor/owner of the 
system(s) secures lending? 
 

No. 

19  
Is the State requiring a minimum solar array 
output/electrical power production guarantee 
for each site? 
   

 See response to Question 2. 

20  
Will there be a monetary penalty if the site's 
array does not meet the production goals 
daily, monthly or yearly? 

The contract is structured such that there is an 
annual true up.  See Pro forma Section C.3 for 
under production of the system. See also, 
Attachment 6.3 Cost Proposal Scoring Guide, which 
sets the minimum annual energy delivered. 

21  
Does the installation of the solar array 
equipment on State land impact or violate any 
existing State and or Federal real property 
laws, regulations or statues?   

The State is unaware of any relevant laws, 
regulations, or statutes that would be impacted or 
violated by the installation of the Equipment as 
contemplated by the RFP and Pro Forma Lease.  
The awarded Respondent is required to conform to 
all applicable laws in the performance of the Lease.  
All Respondents are required to ascertain their own 
legal compliance. 

22  
Will this project be exempt from all State Sale 
Taxes and any State Use Taxes? 

No.  Contractors for State projects are not exempt 
of Sales or Use Tax by virtue of contract or lease 
transaction with the State. 

23  
Does the term "lease" as used for the solar 
array equipment installation meet all 
Federal/IRS rules and regulations? 

The State is unaware of any non-compliance of the 
project with any Federal or IRS rules and 
regulations.  Nevertheless, all Respondents should 
seek their own tax advice prior to responding to the 
RFP. 

24  
If the State terminates the lease or terminates 
any individual site(s), will the State reimburse 
the Contractor for any and all financing fees, 
penalties, interest costs or other charges 
associated with this termination? 
 

No.   

25  
Will the State or the Agency where the solar 
array sites are located provide all required 
security escorts and/or site staff needed for 
access at no cost to the Contractor?  Will this 
service be available 24/7?  And, available 24/7 
at no cost? 

Access limitations and escort requirements are 
outlined in specification section 013513.30, 
Detention Project Procedures for correction facilities 
and 013513.19 for Mental Health and Disabilities 
Project Procedures included with Attachment 4 to 
the Pro Forma Lease. The awarded Respondent 
will bear the cost of escorts outside of these defined 
parameters. 

26  
Will any environmental impact studies be 
required and/or environmental permitting be 
required for any of the proposed sites? 
 

The awarded Respondent is responsible for 
permitting and approvals as detailed in section A.9 
of the Pro forma. 

27  
Will the State provide, as a part of the lease, a 
required maintenance schedule/program since 

No. Proposals should include a sample 
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QUESTION / COMMENT STATE RESPONSE 

the State's stated position is different then the 
industry standards for optimum system 
operation? 
 

maintenance schedule as outlined in RFP 
Attachment 6.2, Section C. The awarded 
Respondent is required to own, operate, and 
maintain the system for the life of the lease.  

28  
Will the State, at each site, provide on-site 
storage and/or additional land for the storage 
of replacement panels and BOS 
equipment?  If not, will the State accept 
additional array down-time due to delays in the 
logistics for replacement/repair of the arrays? 
 

Some mutually agreed upon storage may be 
available inside the fenced area on a Site-by-Site 
basis as approved by the State. (See Pro Forma 
Lease, Section A.3.b(ii)) 

29  
Will the State require each site to be 
monitored by a licensed engineer?  And, if so, 
are there any requirements, reporting, etc. 
required by the State? 
 

No.   

30  
If a site "goes off-line", what is the 
minimum/maximum time frame it can be off-
line without penalty?   
 

Please see Section A.7 and C.3 of the Pro Forma 
Lease. 

31  
Is the State going to provide energy storage 
systems at each array site or is the Contractor 
required to do so? 

Respondents are not required to provide Energy 
storage systems if awarded the Lease.  See 
response to Question #1. 

32  
If energy is produced at a site exceeding the 
requirements of a site's contract requirements, 
is the Contractor permitted to sell it to another 
source/user or will the State consider itself to 
be the owner of all power generated at each 
site? 
 

No. The awarded Respondent is not permitted to 
sell to Energy to another source.   

 

33  
Is there a priority listing for sites which must be 
completed first or in a designated order? 
     

No. 

34  
In Attachment 6.6, the Pro Forma Lease, 
Section D.5. has a termination for convenience 
provision after the expiration of six years after 
the "Effective Date." Section D.5.(b). provides 
that "the State shall have the ongoing option to 
remove a Site from Attachment 3 to this Lease 
for any reason, or no reason at all. The 
exercise of such an option shall result in the 
elimination of all rights, obligations or 
responsibilities of the State..." Section A.12. 
only provides that the "State shall reimburse 
the Lessor for the reasonable costs of remove 
the Equipment at the relevant Site to which the 
termination for convenience applies." This 
provision without modification will result in the 
Lessor having difficulty in financing the project. 
Will the State agree to modify Section D.5. to 
reimburse the Lessor for unamortized capital 
costs in the events of termination for 
convenience? 
 

No.  See response to Question 16.  See also, 
response to Question 18. 
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QUESTION / COMMENT STATE RESPONSE 

35  
RFP Section 5.2.3 related to Clarifications and 
Negotiations.  Under this provision, for the 
best evaluated respondent, would the State be 
willing to negotiate a more efficient, cost 
effective approach such as the “Island Mode” 
concept as part of Lease Agreement 
negotiations?  
 

No.  See responses to Questions 1 and 15. 

36  
“Attachment 6, System Specifications”. 
Section 1 - Photovoltaic Panels  
 
All listed items under this section will provide a 
good quality system.  As to line 3 though, you 
are requiring a minimum output efficiency 
warranty of 82% after year 25.  This 
requirement can be met if that was your intent 
using some of the high end 30 year panels, 
which will produce 85% or greater at year 25.  
Most of today’s standard panels are going to 
be producing just over 80% at year 25.  If it 
was not you intent to require the higher end 
panels, thin I would suggest reducing this 
requirement to 80% which would reduce the 
cost of the install and the price that you will 
receive for your kwh’s. 
 

The State will not change the minimum output 
efficiency warranty of 82%.  The State is interested 
in an installation with the highest long term cost 
savings and equipment longevity. It is the State’s 
assumption that higher quality equipment will 
produce better long term value over the life of the 
installation, both during the term of the lease and 
beyond. 

37  
“Attachment 6, System Specifications”. 
Section 3 – Islanding 
 
There was lots of discussion covering the 
“Islanding Requirement” during our site visits.  
I truly think that this is the direction that the 
State should go, especially at the TDOC sites, 
but I do not believe that this is the time and it 
should be considered at a later date or phase.  
Due to the multiple sites and all having 
different requirements to allow islanding, I feel 
that we do not have enough time to complete 
all studies needed to provide a good build of 
systems that are needed.  As we had 
discussed, it should not be an issue to develop 
the proposed systems with the planning and 
intent to allow for islanding at a later time, so it 
can be set up properly. 
 

See response to Question 1. 

38  
“Attachment 6, System Specifications”. 
Section 5 – Area Requirements 
 
During our site visits, it was seen that there 
would need to be some possible changes as 
to the placement of the system sites.  Some 
just need to be larger due to the contour of the 
land, others may need to be built within 
another area due to the site owner’s needs.  
Listed below are our suggestions for each site. 
 

See Amendment 2, Attachment 3.1Where noted, 
revisions to Pro forma Lease Attachment 6 have 
been made to permit overhead transmission lines.  
Such revisions are reflected in the revised version 
of RFP Amendment 2, Pro Forma Lease, 
Attachment 6.  Revisions to the site locations are as 
follows: 

 

Riverbend & Lois M. DeBerry 
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Riverbend & Lois M. DeBerry – The 
established area is fine but would need to be 
expanded eastward within the open area, this 
should allow for all of the array to be on level 
ground and place the interconnection points 
closer to the array reducing cost.  
Interconnection should allow for overhead 
instead of underground as this would improve 
pricing to State. 
 
Bledsoe County Correctional Complex – 
The established area appears fine but may 
need expanding into the adjoining areas.  
State may consider allowing additional site 
after location of all meters within complex, 
which might reduce cost.  Interconnection 
should allow for overhead instead of 
underground as this would improve pricing to 
State. 
 
Northeast Correctional Complex – After 
discussion during site visit and at TDOC’s 
request the site should be moved to the 
eastern side of the complex, within the long 
narrow section with the allowance to use the 
connected area on the northern side if needed.  
There may be a need to remove a few trees 
along the southeast corner to prevent shading.  
This should be a good build area and should 
handle the size of the array.  Interconnection 
should allow for overhead instead of 
underground as this would improve pricing to 
State. 
 
Northwest Correctional Complex – The 
established area should work, but with TDOC 
requesting to retain the graveled area and the 
infra-red sensor line along the east side of the 
site it may need to be expanded into the 
northern connected area along the east side of 
the complex.  There will be a need to remove 
the tree line along the southern edge of the 
array site to prevent shading.  Interconnection 
should allow overhead instead of underground 
as this would improve pricing to State. 
 
West Tennessee State Penitentiary – After 
discussion during site visit and with TDOC’s 
request to move the site to the southern side 
of the complex, I feel this would be a better 
placement and should be used due to its 
proximity to the meter and lay of the land.  
Also the new site has no use at this time but 
the original proposed site is being used for 
agriculture.  Interconnection should allow for 
overhead instead of underground as this 

See RFP Amendment 3, Attachment 3.1.  This Site 
will expand eastward as noted to take advantage of 
level ground. Overhead transmission lines will be 
acceptable. 

 

Bledsoe County Correctional Complex 

See RFP Amendment 3, Attachment 3.1.  . 
Overhead transmission lines will be acceptable. 

 

 

Northeast Correctional Complex 

See RFP Amendment 3, Attachment 3.1. Tree 
removal will be approved by the facility. Overhead 
transmission lines will be acceptable. 

Northwest Correctional Complex 

See RFP Amendment 3, Attachment 3.1. Tree 
removal will be approved by the facility. Overhead 
transmission lines will be acceptable. 

West Tennessee State Penitentiary 

See RFP Amendment 3, Attachment 3.1. Tree 
removal will be approved by the facility. Overhead 
transmission lines will be acceptable. 

Morgan County Correctional Complex   

Overhead transmission lines will be acceptable. 

Turney Center Industrial Complex 

Overhead transmission lines will be acceptable. 

Tennessee Prison for Women 

See RFP Amendment 3, Attachment 3.1.  Overhead 
transmission lines will be acceptable. 

Porter Lab 

See RFP Amendment 3, Attachment 3.1.  Overhead 
transmission lines will be acceptable. 

TWRA 

See RFP Amendment 3, Attachment 3.1. Tree 
removal will be approved by the facility.  

Metro Center Complex 

See RFP Amendment 3, Attachment 3.1. Tree 
removal will be approved by the facility. The wiring 
will be allowed to be routed over the roof of the 
building, but no roof penetrations or wires laid upon 
the roof are acceptable.  Additionally, any wires 
suspended over the roof must be done to 
acceptable NEC clearances.   
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would improve pricing to State. 
 
Morgan County Correctional Complex  - 
The proposed site area should be fine and 
allow for additional area if needed.  
Interconnection should allow for overhead as 
this would improve pricing to State. 
 
Turney Center Industrial Complex – The 
proposed site for build is fine and has not 
issues.  Interconnection should allow overhead 
as this would improve pricing to State. 
 
Tennessee Prison for Women – The 
proposed site for build is fine and has no 
issues and will allow for additional area if 
needed toward the northwest if needed.  
Interconnection should allow overhead as this 
would improve pricing to State. 
 
Porter Lab – The proposed site for build is 
fine and has no issues.  Two options were 
discussed during our site visit, (1) build within 
the same field with a narrow array along all of 
the northern side and building within the 
adjoining field toward the west.  Either of the 
options would work and can be considered.  
Interconnection should allow overhead instead 
of underground as this would improve pricing 
to State. 
 
TWRA – The proposed site after review does 
have some issues but should be able to be 
worked out.  I feel that the canopy requirement 
should be removed from this site, as there is 
not enough room for canopy only and it would 
increase the cost of build to the point that it 
would not allow for a effective price quote for 
the State.  I believe the better option would be 
to allow the array to be built within the 
southern open area of the complex (ground 
mount) which would require only a few trees to 
be removed to prevent shading. If this area is 
not large enough then the addition of placing a 
roof mount system on the smaller building on 
the north side and including a new roof before 
build would be acceptable.  Allowing this 
change would provide a better build and 
pricing for the project. 
 
Metro Center Complex – The proposed site 
does have some challenges but can be 
developed into a good project.  After 
consideration and discussion I believe that the 
best option for this build would be to construct 
an overhead canopy system within the 

 

R. S. Gass Complex 

See RFP Amendment 3, Attachment 3.1. Tree 
removal will be approved.  

Middle Tennessee Mental Health Institute 

See RFP Amendment 3, Attachment 3.1. Tree 
removal will be approved by the facility. The wiring 
will be underground. 

Western Mental Health Institute 

See RFP Amendment 3, Attachment 3.1. Tree 
removal will be approved by the facility. Overhead 
transmission lines will be acceptable. 

Tennessee School for the Deaf 

See RFP Amendment 3, Attachment 3.1.  The State 
has removed this Site. 
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westward parking lot.  The canopy should start 
at the southern end of the parking area, 
covering the two center parking lines including 
the island and probably will extend to about 
where the island ends toward the north. The 
reasoning for starting toward the front is that 
the complex is using the rear area as a drive 
through for trucks and if we built to the back 
this would be cut off.  Also, during our visit it 
was obvious that more people are using the 
front of the lot then the rear, so the canopy 
would have a higher use.  The canopy area 
provided should allow for enough area to build 
the needed system.  Also to keep the cost 
down I request that we be allowed to travel the 
interconnection lines across the roof of the 
building to the electrical area.  If all this is 
allowed it should allow for a price that could be 
acceptable for all. 
 
R. S. Gass Complex – The proposed field site 
should work fine and has little issues.  There 
would be a need to remove the trees along the 
southern side of the site to prevent shading.  
These are about six trees along roadway, on 
array side between array and TDEC building.   
As to the interconnection wiring between the 
array and the five requested building.  This site 
is an older complex and will have numerous 
underground utilities. There are areas within 
the complex now that already have a 
moderate amount of overhead poles with 
wiring.  For this reason I feel that the 
underground requirement should be removed 
and allow for overhead.  The cost of placing 
utilities underground is almost double the price 
of overhead and I believe that requiring it 
within this complex would price the project 
beyond what would be acceptable.   
If allowed the overhead should be able to be 
placed in areas that would not have impact on 
the appearance of the complex. 
 
Middle Tennessee Mental Health Institute – 
The proposed site has no issues and there is 
room allowed for expansion if needed.  Site 
should be a good project. 
 
Western Mental Health Institute – After 
review and discussion the proposed site will 
allow for part of the array build but there may 
be a need to expand into the other grassy 
areas within the southern side of the complex.  
This is due to the topography of the site.  With 
there being three meters on the campus this 
may actually work better, the smaller arrays 
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can be build close to their meter.  Please allow 
for this change.  Interconnection should allow 
for partial overhead instead of underground as 
this would improve pricing to State. 
 
Tennessee School for the Deaf – The 
proposed build site will not allow for a proper 
build of system.  It was apparent during our 
discussions that there is not another option of 
available land use for construction.  It is our 
recommendation that this site be pulled from 
the RFP and be placed under a different 
project, maybe alone.  The complex bid needs 
to include roof top arrays on all or most 
building and place each under the GPP 
program under TVA.  There a ways to do this 
either with State funding or third party 
investment. 
 

39  
“Attachment 6, System Specifications”. 
Section 6 – Pad Mounting vs. Raised 
 
Covered in above discussion within Section 5. 
 

See revised Attachment 6 of the Pro forma Lease. 

40  
“Attachment 6, System Specifications”. 
Section 7 – Interconnection  
 
As discussed within section 5 above, allowing 
for overhead instead of below grade on the 
projects that would allow, would reduce the 
price of build and allow the State to receive a 
better price per kwh generated.  There are four 
sites TWRA, Metro Center, Middle Tennessee 
Mental Health and Western Mental Health 
(partial) that obviously need below grade 
interconnection but the remainder of the site 
all already have overhead wiring.  Most of 
these are TDOC and they stated that they had 
no issue with it.  I truly believe that if the State 
would allow overhead were acceptable, then 
this would allow for a total blended price that 
would make the project a go, if not it may kill 
the total project. 
 
As to all sites that have multiple meters, it 
would be beneficial if the State could provide 
the required needed capacity for each meter 
within that complex. (a breakdown of the total 
size) This would help in calculating cost, as 
there may be a need for additional wiring runs 
within the same complex 
 

See response to Question 38.  As to the remainder 
of this question, see RFP Amendment 2, 
Attachment 3.1. 

 

41  
Can you provide clarification whether the 
following will be required and who they will be 
submitted to for review: 

 Property Survey (showing identified site 

Pursuant to Pro forma Lease Section A.3, the 
awarded Respondent should direct all 
correspondence to the State Project Manager 
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location proposed for use of system and to 
be described in the lease. 

 Construction Survey (existing site 
conditions) 

 Geo-technial study requirements 
(clarifying what we expect vs. required) 

 Design plan approvals per each site 

 As Builts (will they be required for each of 
the site locations). 

 

(contact information in Pro forma Lease Section 
D.2) as follows: 
 

 Property Survey 
A property survey showing existing property 
boundaries and proposed solar installation 
location will be required before construction 
may begin. 

 Construction Survey 
A construction survey should be completed by 
the awarded Respondent to verify existing 
conditions.  All information should be field 
verified by the awarded Respondent before 
construction begins. 

 Geo-technical study 
The State is not requiring a geo-technical study, 
but it is highly recommended. No changes to 
the Lease will be allowed after the award.  

 Design plan approvals 
Design plan approvals including field location, 
equipment specifications and interconnection 
plans shall be submitted before construction 
begins 

 As Builts 
As builts showing field installation, equipment 
specifications, wire routing and interconnection 
shall be provided for each Site.  
 

42  
For those respondents who may have been 
inadvertently left off the initial notice of release 
of this RFP, will the State consider an 
equitable extension to the proposal due date? 
 

No.  The RFP was publicly posted, therefore the 
marketplace has had adequate notice of the RFP.  
No extensions will be granted. 

43  
Is the State open to utilizing a lease document 
other than that which is provided, as long as 
the intent of the material sections of the 
provided document are included?  
 

No. 

44  
For standardization of project cost and pricing 
models among all bidders, can the State 
please clarify the following:  
a. Since the solar facilities will be built on tax 

exempt state property, will the solar 
affiliated equipment also be consider 
exempt from any property tax liability? 
b. Are there prevailing wage 

requirements on these projects? 
 

a. No. 
b. No 

45  
In many instances Environmental Incentives 
are tied to ownership of the Environmental 
Attributes.  In Sections A13 and A14 of the 
Lease Pro Forma the ownership of each of 
these is designated to a different party.  What 
is the intent of this language?  Is the State 
willing to work with the awarded party to clarify 

The awarded Respondent is entitled to take 
advantage of any tax incentives associated with the 
project. The state will retain ownership of the REC’s 
and any other associated Environmental Attributes.  
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the distribution of these typically co-mingled 
assets? 
 

46  
Islanding:   Design of a solar microgrid as 
described requires detailed information about 
the characteristics of the generators, loads, 
and functions of the microgrid.  The 
information provided with the RFP is 
insufficient to accurately design and cost a 
microgrid for each site. 

a. We request that the State modify this 
term to require microgrid-ready 
inverters, rather than full solar 
microgrids. 

 

See response to Question 1. 

47  
Barbed Wire:  The RFP states that 8’ tall fence 
with barbed wire should be installed around 
pad mounted BOS at TN Dept. of Correction 
and TN Dept. of Mental Health & Substance 
Abuse Services.   
Is this a requirement for the entire array at 
these sites or just the pad mounted 
equipment? 
 

See response to Question 11. 

48  
Modules:  “Attachment 6 - System 
Specification” requests modules with output 
efficiency of 82% after 25 years.  Industry 
standard is 80% after 25 years.  Is this 
acceptable?   
 

See response to Question 36. 

49  
Interconnection Points:  RFP pdf page 2 
states: 
“The State intends to publish an updated RFP 
Attachment 3.1 prior to the State Response to 
Written Questions & Comments specifying 
Delivery Point locations.”  Please verify that a 
more detailed version of Attachment 3.1 
designating specific delivery points will be 
distributed prior to October 23, 2016.  
 

See response to Question 10. 

50  
RFP Document: Can the State of Tennessee 
please provide a MS Word version of the RFP 
to facilitate with the incorporation of the 
evaluation guides into the table of contents of 
the proposal? 
 

Yes.  A Word version of the RFP will be provided 
upon request. 

51  
General Contractor License: On page 20 of 
the RFP, item A.6. lists Tennessee General 
Contractors License as one of the required 
licenses for the project. Is this referring to the 
Commercial BC (Building Contractor) license? 
 

Yes. 

52  
Prime Contractor License: Can the State of 
Tennessee please confirm whether a Prime 
CE license for Electrical Contracting is 
sufficient for a Respondent to bid as the prime 

Yes if permissible under the Contractor’s Licensing 
Law (TCA §62-6-101 et seq). 
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contractor for this solar project? 
 

53  
 Has the scope of the RFP been changed to 
not include the islanding and micro grid 
technologies and capabilities? 
 

See response to Question 1. 

54  
Proposed Lease, page 3, section A.3.b. (II) – 
Will this change to the discussed criteria of 6ft 
chain link fence with three strand barbed wire 
outriggers? Also can this be used at all sites 
for leased asset perimeter fencing? 
 

See response to Question 11. 

55  
Proposed Lease, page 4, section A.5. – If the 
scope of the RFP has been changed, has the 
scope of minimum collected data been 
changed? And if so, what changes are there? 
 

No, the minimum collected data has not changed. 

56  
Proposed Lease, page 5, section A.9. – Does 
the lease allow for the exclusion of a particular 
site(s), if unable to obtain a required permit for 
reasons outside of the lessor control and 
preventing the successful construction of the 
associated lease assets? 

No. See response to Questions 9 and 21.   

The State has sovereign immunity from laws, 
ordinances, rules, regulations and orders of local 
governments in the State.   While the Contractor is 
required to apply and pay for all necessary permits 
and should obtain all necessary permits wherever 
possible as if the State had no such immunity, delay 
or denial of a local permit shall not excuse 
performance.  Delays or denials in permit issuance 
should be reported to the State. 

 

 

57  
Proposed Lease, page 6, section B – Will the 
State consider a lease term of 30 years? 
 

No. 

58  
Proposed Lease, attachment 3.1, Site and 
Delivery Point Locations – Can the respondent 
provide alternative Site Location sketches 
which allow for the adequate site perimeter to 
deliver the target generation, utilizing the 
respondent proposed technologies such as 
tracker systems and other factors, including 
the terrain and service point locations as 
identified during the site visits? 
 

No.  The State may, in its sole discretion, allow for 
minor variations of the boundaries of the Generating 
Facilities, after award, if necessary to accommodate 
the design. 

59  
Proposed Lease, attachment 6, Islanding - Are 
these system specifications still appropriate 
and required? 
 

See response to Question 1. 

60  
Proposed Lease, attachment 6, 
Interconnection – Can you provide more 
clarification concerning the requirement for 
underground connections between the 
generation facility site perimeter and each 
service connection point? As discussed at site 
visits, using pole mounted connections are a 
significant technical and cost consideration at 

See response to Question 38.  
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the majority of sites. 
 

61  
As discussed at the site visits, can the 
installed height of solar panel arrays be as low 
to the ground as 2ft from the ground and as 
high as engineered specifications require? 
 

Yes. 

62  
Can the small field in front (south) of the 
TWRA building be utilized for a small ground 
mounted system to supplement the proposed 
elevated carport structure site behind (north) 
of the TWRA building? 

The TWRA building will be changed to only the field 
in front of the building. The carport structure is 
being removed from the requirements. See 
response to Question 38 for proposed location and 
the revised Attachment 3.1 Site and Delivery Point 
Locations.   

63  
Can the small areas (grassy areas) located 
west and southwest of the proposed site at the 
R.S. Gass complex be utilized to supplement 
the generation to meet the requirements of all 
the proposed service connection points at this 
site? 
 

See Question 38 and the revised Attachment 3.1 
Site and Delivery Point Locations.   

64  
Proposed Lease, page 7, section C.3.(b) – 
Because of the inherent variability of solar 
generation on a day to day, year to year basis, 
of as much as a +/- 10%, a respondent will 
necessarily have to under estimate the 
statistically predicted generation of each site 
due to the provisions of the section to only 
penalize for under generation and not 
compensate for over generation. We would 
suggest that the Yearly True Up provision 
should allow for the offset of annual under 
production with annual over production. 
Perhaps with a three year rolling calculation, 
with a final true up at the end of the lease 
term. This or a similar provision should 
increase the lease value to the state by a 
material amount.  
 

Without obligation, the State is amenable to 
considering a mutually agreed upon credit as part of 
the true up process in the event the system 
produces a surplus of Energy in a given year during 
the Term. While the State feels that Pro Forma 
Lease, Section C.3.(b) is fair to an awarded 
Respondent, the State will nonetheless entertain 
suggested revisions to this section.  Respondents 
wishing to propose revisions to the current 
termination for convenience in the Pro Forma Lease 
may do so if they send them in writing to the State 
by the time prescribed in the RFP amendment 3, 
Schedule of Events. Based on the responses it 
receives, the State will respond with a revised Pro 
Forma Lease by the time prescribed in the 
Schedule of Events. 

65  
Based upon our discussions at the Tennessee 
School for the Deaf, we believe that there is 
not a suitable site for a ground mounted 
system to meet the objectives of this site.  
 

See response to Question 17. 

66  
Based upon a preliminary analysis of the 
available siting, size of the system, connection 
points, requirement of underground service 
connections, we believe that the cost of the 
site at the Western Mental Health Institute will 
not meet the target pricing objectives of the 
RFP.  
 

See revised Attachment 3.1 Site and Delivery Point 
Locations and response to Question 38. 

67  
As discussed at the sites, can the installed 
height of solar panel arrays be as low to the 
ground as 2ft from the ground and as high as 
engineered specifications require?  

See response to Question 61.  
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3. Delete RFP Attachment 3.1 in its entirety and replace with revised Attachment 3.1 (attached). 
 

 
4. Delete RFP Attachment 6.3 in its entirety and replaced with revised Attachment 6.3 (attached).   
 
5. Add new documents to Attachment 4, to include Mental Health and Developmental Disabilities 

Project Procedures and Detention Project Procedures. 
 
 

6. Delete RFP Pro Forma Lease Attachments 5 and 6 and replace with revised Attachments 5 and 
6 (attached). (any sentence or paragraph containing revised or new text is highlighted).  

 
 

7. RFP Amendment Effective Date.  The revisions set forth herein shall be effective upon release.  All 
other terms and conditions of this RFP not expressly amended herein shall remain in full force and 
effect.  

 


